

**MONROE COUNTY ROAD COMMISSION**  
**2018 TOWNSHIP ROAD IMPROVEMENT CONTRACT**

Township: **Bedford**  
 Project #: **494 002 189042**

The Board of County Road Commissioners of Monroe County (MCRC) and the Township, in accordance with Public Act 51 of 1951, as amended, agree that the MCRC shall perform the work described hereinafter. The Township agrees to pay its allocated portion of the actual cost of the work. The MCRC shall determine when the work shall be scheduled and the manner of performance.

Road Name: **Mohawk Trails Special Assessment District**  
 Location: **Off Dean Road**  
 Length: 0.90 Miles Road Class: Local  
 Description of Work: Hot mix asphalt base crushing, shaping and resurfacing, trenching, aggregate base and shoulders, drainage, storm sewer and restoration on Mohawk Trail, Comanche Trail, Pawnee Trail, Miami Court and Seminole Trail

Work Type	Work Provider	Probable Cost	Funding Source			Comment
			Township	MCRC	Other	
Design Engineering	MCRC	3,900		3,900		
Resurfacing	Contractor	432,100	432,100			Geddis Paving
Construction Engineering	Consultant	44,000	44,000			Mannik & Smith
Construction Engineering	MCRC	2,400		2,400		
<b>Total Probable Cost</b>		<b>\$ 482,400</b>	<b>\$ 476,100</b>	<b>\$ 6,300</b>	<b>\$ -</b>	

The Total Probable Cost along with the Township allocated portion of the Total Probable Cost is set forth above. Without requiring further action from either party, this contract will automatically be adjusted to reflect the actual contractor bid amount and the Township's actual allocated portion thereof (which it is agreed and understood shall not exceed 110% of the Township's allocated portion of the Total Probable Cost). A contingency amount of an additional 10% of the actual contract amount is provided for unforeseen or variable project costs. If MCRC determines that the actual contract cost will exceed the contract bid amount, MCRC will advise the Township representative as soon as practical. An increase in project costs exceeding 110% of the Township's allocated portion of the actual contract bid amount shall require prior Township approval using the Road Improvement Contract Change Form.

The Township will receive monthly progress billings payable to the MCRC within thirty (30) days.

Approved by the Township Board on the \_\_\_\_\_ day of \_\_\_\_\_, 2018.

\_\_\_\_\_  
 Supervisor Date Clerk Date

Approved by the Board of County Road Commissioners on the \_\_\_\_\_ day of \_\_\_\_\_, 2018.

\_\_\_\_\_  
 Commissioner Date